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9.	 S~llaw Con.5huc..+C0ll (01 ~rc.J"ra() ,having submitted a bid on a contract 
(Name of Contractor) 

for the SOUTH MONTEREY CULVERT REPLACEMENT PROJECT, as generally 
described in the Advertisement for Bids, to the Village of Villa Park, hereby certifies that 
said contractor is not barred from bidding on the aforementioned contract as a result of a 
violation ofeither Section 33E-3 or 33E-4 of Article 33E of Chapter 720 ofthe ILLINOIS 
Compiled Statutes (70 ILCS 5/33E-3 d 5/33E-4). 

By: 

Subscribed and sworn to before me 

ci1~L ~L~~~ 
Authorized A~en .of Contractor 

A ""\+h~ n "J -K..c. '" I """" 

This _-=8_Y-,-- day of \-.1 ODe.-n ber . 2015 

Notary Public 

SUBMITTED ON ,2015 

CONTRACTOR'S LICENSE NO. 

I hereby certify that, as Bidder, I/We have examined and carefully prepared this Bid from the 
Bidding Documents and have checked the same in detail before submitting this Bid, and that all 
statements herein are made on behalf of: 

An Individual 

By: 

doing business as:
 

Business address:
 

Telephone No.:
 

Fax No:
 

E-mail address:
 

(SEAL) 
(Individual's Name) 

BID PACKAGE 

00300-13 SOUTH MONTEREY CULVERT REPLACEMENT PROJECT 
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By: 

A Partnership 

(Finn Name) 
(SEAL) 

I (General Partner) 

I Business address: 

Phone No.: 

I Fax No: 

I 
I 
I 
I 
I 
I 
I·
 
I
 
I.
 
I:
 
I.
 
I,
 

I i 
I 

E-mail address: 

A Corporation 

By: 

By: 

Title: 

Attest: 

Business address: 

Telephone No.: 

Fax No.: 

E-mail address: 

:)v.:e. \low tC1\f.\- rue..+to') rorpc'c-~H,)n 
(Corporation Name) 

(State ofIncorporation) 

A f'\-\-~Ovt ~;K-t ra.l ~Ci 
(Name ofPerson Authoriled to Sign) 

tary) 

J-l~o LC\(J2~DC\cl 

to 3(:;>--5 l,;:l • '1 '\ OU 

(SEAL)
 

BID PACKAGE 
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I A Joint Venture 

I 
By: 

(Name) 

Address:

I 
I Telephone No.: 

I Fax No.: 

E-mail address: 

I 
Ii 

By: 
(Name) 

Address: 

I
 
I, Telephone No.: 

Fax No.: 

I E-mail address: 

,2015I, 

I (Each joint venture must sign. The manner of signing for each individual, partnership and 
corporation that is a party to the joint venture should be in the manner indicated above.) 

Subscribed and sworn to me this I, 
-""_ ...... ···1on-IOIAL SEAL 

. SANDRA L CHIQUET 
NO'iiliW PUBI.IC, S'IATE OF ILLINOISI r:

<l I~~'I Commission Expiies July 12. 2017 
I.,-..~.------My commission expires: '1 - I ~ • I -, 

I 

I, Bidders should not add any conditions or qualifying statements to this Bid as otherwise the bid may 
be declared irregular as being not responsive to the advertisement. BIDDERS SHALL USE THIS 
BID FORM IN SUBMITTING THEIR BIDS. 

END OF SECTION

I 
BID PACKAGE 

I 00:100-17 SOT ITH MONTFRFY rI II ,VFRT RFPI .AC~FMFNT PROJECT 
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Document A310™ - 2010
 
Bid Bond 

CONTRACTOR: 
(Name, legal status and address) 

Swallow Construction Corporation 
4250 Lacey Road 
Downers Grove, IL 60515 

OWNER: 
(Name, legal staws and address) 
Village ofVi1Ia Park 
II West Home Avenue 
Villa Park, IL 60181 

SURETY: 
(Name, legal status and principal place 
ofbusiness) 
Hudson Insurance Company 
100 William Street 
New York, NY 10038 

BOND AMOUNT: $ --Five Percent of Accompanying Bid---5% ofBid-­

PROJECT: 
(Name, location or address, and Project number, ifany) 
South Monterey Culvert Replacement Project 
Contract # PW15-0064 
Village of Villa Park 

The Contractor and Surety are bound to the Owner in the amount set forth above, for the 
payment of which the Contractor and Surety bind themselves, their heirs, executors, 
administrators, successors and assigns, jointly and severally, as provided herein. The 
conditions ofthis Bond are such that if the Owner accepts the bid of the Contractor 
within the time specified in the bid documents, or within such time period as may be 
agreed to by the Owner and Contractor, and the Contractor either (1) enters into a 
contract with the Owner in accordance with the terms of such bid, and gives such bond or 
bonds as may be specified in the bidding or Contract Documents, with a surety admitted 
in the jurisdiction of the Project and otherwise acceptable to the Owner, for the faithful 
performance of such Contract and for the prompt payment of labor and material furnished 
in the prosecution thereof; or (2) pays to the Owner the difference, not to exceed the 
amount of this Bond, between the amount specified in said bid and such larger amount 
for which the Owner may in good faith contract with another party to perform the work 
covered by said bid, then this obligation shall be null and void, otherwise to remain in full 
force and effect. The Surety hereby waives any notice ofan agreement between the 
Owner and Contractor to extend the time in which the Owner may accept the bid. Waiver 
of notice by the Surety shall not apply to any extension exceeding sixty (60) days in the 
aggregate beyond the time for acceptance of bids specified in the bid documents, and the 
Owner and Contractor shall obtain the Surety's consent for an extension beyond sixty 
(60) days. 

Ifthis Bond is issued in connection with a subcontractor's bid to a Contractor, the term 
Contractor in this Bond shall be deemed to be Subcontractor and the term Owner shall be 
deemed to be Contractor. 

When this Bond has been furnished to comply with a statutory or other legal requirement 
in the location of the Project, any provision in this Bond conflicting with said statutory or 
legal requirement shall be deemed deleted herefrom and provisions conforming to such 

ADDITIONS AND DELETIONS: 
The author of this document has 
added information needed for its 

completion. The author may also 

have revised the text of the original 
AlA standard form. An Additions and 
Deletions Report that notes added 
information as well as revisions to 
the standard form text is available 
from the author and should be 

reviewed. A vertical line in the left 
margin of this document indicates 
where the author has added 
necessary Information and where 
the author has added to or deleted 

from the original AlA text. 

This document has important legal 
consequences. Consultation with an 

attorney is encouraged with res peet 

to its completion or modification. 

Any singular reference to 
Contractor, Surety, Owner or other 

party shall be considered plural 
where applicable. 

I
 
AlA Document A310™ - 2010. Copyrightc) 1963,1970 and 2010 by The American Institute of Architects. All rights reserved. WARNING: Th;,; AlA'
 

Init. I)ocumt'nt Is protm;ted by U.S. Copyright 1.£IW ~n<llntl'rtlatlonat Troutias, Unauthorized reproduction or distribution of tills AlA" DocL,,,,onl, or any 1portion of it, may nlsHlt in sover~ civil Hnd crlmlnv.1 p~1l8Itles, .Hid will be prosecuted to the m~Kil\1u", cxhll1t poss/bl!> under the laVi. This document 
was produced by AlA software al 13:53: 19 on 11/1612015 under Order No. 270373600 1_1 Which expires on 06126/2016, and is not for resale.
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CONTRACTI OWNE.R'e'oPY 

I statutory or other legal requirement shall be deemed incorporated herein. When so furnished, the intent is that this 
Bond shall be construed as a statutory bond and not as a common law bond. 

I Signed and sealed this 24th day of November ,2015 

I 
(Seal) 

(fille) Po "'~..,o ...~ 

I Hudson Insurance Con pany 
(Surety) (Seal)

fit.,
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
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--,-~~L....!.~~~ '(LltI.~L------

My commission expires 

IllinoisI OWNER COPY STATE OF CONTRACT 
55.: 

COUNTY OF _--'-Wi.!.!.II!.!....I _ 

I On this 24th day of November 2015 ,before me 

personally appeared Kevin J. Scanlon , to me known, who, 

I being by me duly sworn, did depose and say: that _he_ reside(s} at _ 

I
Surety New lenox, Illinois ; that _he_ is/are the Attorney-in-fact 
Company 

cknowledgment of H-"u-"d-"s-"o..;;.;n;......;;;I;;;;n;;;;s...:;u;.:;r..;;;a;;;;n;.;;c...:;e----:;C...:;o,;;;m;a;p.=:.a=n:.Ly ---" the corporation described 

in and which executed and annexed instrument; that _he_ know(s) the corporate seal of said 

I corporation; that the seal affixed to said instrument is such corporate seal; that it was so affixed 

by order of the Board of Directors of said corporation; that _he_ signed the same name(s) 

I thereto by like order; and that the liabilities of said corporation do not exceed its assets as 

ascertained in the manner provided by law. 

I 
: : 
• ·OFflCIAL SEAL· : 
: SUE OOlTOMLEY ~.. 
• NcDry PublIc. St8t8 of lIlnoIa 
: ..,QINnIaIIon EJlpII-. 06t30I201'~I unty and State): . 

Bond-3768-A 

I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 



OWNER COpy CONTRACT I 

I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 



I OWNER COPY CONTRACT 

I\'HUDSON 
~ INSUAANCfGIU)U/",'I 

I BID BOND POWER OF ATIORNEY 

KNOW ALL MEN BY THESE PRESENTS: Thai HUDSON INSURANCE COMPANY, a corporation of lhe Stale of Delaware with 
offices at 100 William Sireet, New YOIt, New YOIt, 10038, has made, constitUled and appointed, and by these presenls. docs make. co~titUle

I and appoint 

I 
Kevi. J. SeaRloa, Richard L. McWetby, Gary A. Eltoa, Jr.. Relterl W. Kqley, Jr. 

of the Stale of lIIia.is 

its true and lawful,Altorncy(s)-in-Faci, al New York City in lhe Slale ofNew York, cadi oflhcm alone to have full power 10 acl wilhouillac other 
or others,. to mak~; eX~CUle and deliver on ils behalf, as Surely, bid bonds for any and all purposes. 

I Such bid bonds, when duly ell,ccutcd by said Allomey(s)-in-Fact, shall be binding upon said Company as fUlly and to IJIe same extent as 
if signed by lhe President ohaid Company under its corporate scahttestcd by its Sc:crel8ry. 

DY., ...~ ...•.•~."."."•.". 
Mlt••cl P. Glc__, Senior Vice,President 

I STATE OF NEW YORK
 
COUNTY OF NBW YORK 58.
 

I
 
On lhe ..ll!!!.- day of November • 20 _14__ before me pcnonally c:amc Midlac:1 P. Gleaon to IIIC known. who beina by ilia duly sworn did
 

depose ~ ~ that he is a Sc:nilN' Vice President of HUDSON INSURANCE COMPANV~thedcsc:ribcd herein and which exccutcd Ihe above
C 
inslrurnenc. thaI he knows the seal ofAid Compllll)'. that the _I afTlXcd to said instnlmenl i. the scaI~fi~', thlII it _10 aflillOd by Older ofC 
the Doard ofDircac.s ofsaid ~. and thal he signed his name: thc:RIo by like: ordc:r. 

~\\\\'''H'''If"""

I
 ~~.\~!ik~~:' ANNM.MU iy·· · .. .
 
(Notarial Sc:aI) ~ ~.·-r'0'20;~·. i'~ Noc.yPulllic,SlateofNewY

-:i ! ~ \ ~ No.0IMU606755J 
.: : c;. I_= QualirlCd ill Na5Sllu County
5 ~~a ~ : ~ Commissi... Expires Dc:eernbc:r 10,2017I ~.~ ~~~: ~
 
~~•••• aGf:lldfP:..-.&1 CE,aTIFICATION
 

I 
STATE OF NEW Y Zii;ilJ[~~~
 
COUNlY OF NEW YO r",ij"im"\\\'~
 

The undc:rsigncd Diu D••Iud.Id. hereby ec:rti(lCI: 

I 
THAT lhe: original raolution, ofwhich the followilll i8 a true ancj correa c:opy. was duly adoptc:d by _nimous wriUCn c:onsc:nt ofllle BOIUd of DirCCIQq 

of Hudson Insw-ancc Company dated July 2"'. 2007,and has not .incc been revoked, amcndecI or modified: 

I 
"RESOLVED. thai !he President, the Exceulivc Vice Presiden's, the Senior Vic:c: I'rcsidcnls and rhc Vic:e Prcaidcnla shall have fIIc: authority and 

diSCl'ction. to appoint such agent or agenls. or allomcy or allorncys-in-fac:t. for lhe: purpose ofRfrying on lhis Company's aurcty busiAc:ss, and 10 anpoww 
lIluch agenl or agcnls. or auorney or attorneys-in-fact. to execute and ddivcr. under this Company's acal or othc:rwisc, bonds obliplions, and 
recognizances. whether made bylhis Company as surety Ihereon or othcrwi~. illdcmnily contrlldS, c:ontrac:13 and t:crIiflCateI, and ., and .11 other 

I 
conlracls and undertaking made in the course oflhis Campeny's surety busincss.llnd rcncwBb, cxlcnsions. apccmcnts, waivCJl, c:onscnIS or ltipul81iClns 
regarding undel1akings so made; and 

FURTHER RESOVLED. lhallhc signature of any such Olliccr of the: Compuny and the Cornpllny's seal may be a/Taxed by facsimile 10 any po_ 
orallomcy or certification given fOC' the execution 0" any bond. underlalcing, rec:ognizana:. COIIlracl of indemnily or oilier wrillen obIip1ion in Ihe nature 
Ihercof or related thc:reto. such ~ignalure and leal when so uacd whether heretofore or hcreallcr. being hereby adoplcd by the Company as the original 
signatur.e of SlM:h olliccr and Ihe original seal of Ihe Company. 10 be valid and binding upon the Campen}' with the~Brne force and effecl as though 
Inanunlly nt'fixcd:' 

I THAT the abovc and roregoing i.~ a full. Irue and carreel ropy or Power of Allorney issued by said Company, and of Ihe whole of the oril:ifllli and lhat the 
said Power cf AII.omey is still in full force and elTeel and has not been revoked, and furlhermore lhallhe Resolution or the: Board of Directors. sel forth in Ihe said 
I'owcr of AlIomcy is noW in (uree 

-I-~:="':'=~~_' 20 15 . 

, •D;';;;'i;."jP;';;;'~ ~By.... 

24th 

!'orm Bid 112010 (vi) 
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Certificate of Eligibility 

Contractor No 5866Swallow Construction Corporation 
4250 Lacey Road Downers Grove, IL 60515 

WHO HAS FILED WITH THE DEPARTMENT AN APPLICATION FOR PREQUALIFICATION STATEMENT OF EXPERIENCE, EQUIPMENT AND 
FINANCIAL CONDITION IS HEREBY QUALIFIED TO BID AT ANY OF DEPARTMENT OF TRANSPORTATION LETTINGS IN THE CLASSES OF 
WORK AND WITHIN THE AMOUNT AND OTHER LIMITATIONS OF EACH CLASSIFICATION, AS LISTED BELOW, FOR SUCH PERIOD AS 
THE UNCOMPLETED WORK FROM ALL SOURCES DOES NOT EXCEED $14,395,000.00 

001 EARTHWORK $1,525,000
 

012 DRAINAGE $8,600,000
 

THIS CERTIFICATE OF ELIGIBILITY IS VALID FROM 4114/2015 TO 4130/2016 INCLUSIVE, AND SUPERSEDES ANY 

CERTIFICATE PREVIOUSLY ISSUED, BUT IS SUBJECT TO REVISION OR REVOCATION, IF AND WHEN CHANGES IN 

THE FINANCIAL CONDITION OF THE CONTRACTING FIRM OR OTHER FACTS JUSTIFY SUCH REVISIONS OR REVOCATION. 

ISSUED AT SPRINGFIELD, ILLINOIS ON 4114/2015. 

o 

~-----------------
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I ~~ S.WI!R a WVAT'I!RCONTRACTORS 

42&0 Lacey Rolld
 
Downers Grove, IL 60515
 

I 
I Reference List 

I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 
I 

Contact TelephonelFax Year 

Bob Minix, P.E., Village of Glen Ellyn, 535 Duane Street, 
Glen Ellyn, IL 6013 - Roadway Reconstruction, Sanitary 

Sewer, Storm Sewer, Watermain 
630-547-5514/630469-3128 2013 &2015 

Brian Lovering, P.E., Village of Elk Grove Village. 600 
Landmeier Road, Elk Grove Village, IL 60007 - Storm 

Sewer, Box Culverts, Watermain 
847-734-80771630-357-4222 2013 - 2015 

Steve Simak, RJN Group Consulting Engineers, 200 W 
Front Street, Wheaton, IL 60187 - Sanitary Sewer 

630-~633/63Q-682-4754 2015 

James Cainkar, P.E., Frank Novonty and Associates, 
825 Midway Drive, Willowbrook, IL 60521 - Storm Sewer, 

Sanitary Sewer, Watermain 
630-887-8640 - 630-887-0132 1979 - 2015 

Eric Johnson, Rempe Sharpe and Associates, 324 W. 
State Street, Geneva, IL 60134 - Roadway 

Reconstruction, Sanitary Sewer, Storm Sewer, 
Watermain 

630-232-0827 1ejohnson@rsaengr,com 2015 

Joshua D Strait, P.E., City of Naperville, 3612 
PlainfieldlNaperville Road, Naperville, IL 60564­

Watermain Installation 
630-305-5373 1630-4204117 2010 - 2015 
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I
 
I
 Cot4.6Tl2.uCTIot4 COI2.P,·
 
I SEWER & WATER CONTRACTORS 

4250 Lacey Road Phone(630)512~900 

I Downers Grove, IL 60515 Fax(630)512~902 

I
 
I November 24, 2015 

I
 
I
 

To Whom It May Concem: 

I Swallow Construction Corporation Is absence of any filings for protection from 
creditors under federal bankruptcy laws and/or placement under receivership or 

I
 similar restrictions In the last five (5) years.
 

I 
Swallow Construction Corporation Is absence for contracts terminated by the Owner 
for non-performance In the past five (5) years, except where not due to the material 
fault of the Bidder. 

I
 
I 81fIJL~
 

Anthony Rendln:l

I President 

I 
I 
I 
I 
I 

,h
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I
 
I ANTHONY RENDINA 

I 
PROJECT MANAGER 

I 
I Proactive, performance-driven professional with 21 + years' progessive expertise in 

leadership and problem solving for government and private sectors in the infrastructure industry. 
Keen understanding of business poriorities, genuine team players committed to managing 
operations and projects flawlessly while contributing to revenue producing activities. 

I
 
I KEY SKILLS 

I
 * Infrastructure Improvements Projects * Budgeting & Cost Controls
 
* Site Safety/OSHA Compliance * Bidding/Estimating/Proposals 
* QAlQC/Field Engineering * Subcontractor/Crew Supervision 

I
 * Change Order Management
 

I
 
EMPLOYER SUMMARY 

I Swallow Construction Corporation (1994 - Present) 

I 
I EDUCATION 

I College of DuPage, Glen Ellyn 

I 
5780 Katrine Avenue, Downers Grove, IL 60516 ** (630) 417-7883 ** anthony@swallowconstruction.net 

I
 
I
 
I
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I SECTION 00500 
CONTRACT 

I THIS CONTRACT is dated as of the day of in the year 

I 2015 by and between the VILLAGE OF VILLA PARK, ILLINOIS (hereinafter called 

OWNER) and _~_1N_A_L_\..._O_vJ_----,-CO_t-.1_S_I-:1Z'\J:....::::..Cf1..::....:...._()-,-tJ__ca..:.....-eR..::....:.....;,..._ (hereinafter called CONTRACTOR). 

I OWNER and CONTRACTOR, in consideration ofthe mutual covenants hereinafter set forth, agree 

I as follows: 

ARTICLE 1. WORK

I 
I 

1.01. CONTRACTOR shall complete all Work as specified or indicated in the 
Contract Documents. The Project for which the Work under the Contract 
Documents may be the whole or only a part is generally described as follows: 
SOUTH MONTEREY CULVERT REPLACEMENT PROJECT. 

I ARTICLE 2. ENGINEER 

I 2.01. The Project has been designed by the Village of Villa Park Public Works 
Department. The Village of Villa Park Village Engineer or his designee(s) 

I 
are hereinafter referred to as "ENGINEER" and shall act as OWNER'S 
representative, assume all duties and responsibilities, and have the rights and 
authority assigned to ENGINEER in the Contract Documents in connection 
with completion of the Work in accordance with the Contract Documents. 

I ARTICLE 3. CONTRACT TIME 

I 
I 3.01. The Work shall meet the Requirements for Final Completion and be 

ready for final payment in accordance with Paragraph 14.07 of the 
General Conditions within sixty (60) calendar days, including Saturdays, 
Sundays and holidays, from the date when the Contract Time 
commences to run, or by Friday, October 30, 2015, whichever is earlier. 

I 3.02. Failure to Complete the Work on Time. OWNER and CONTRACTOR 
recognize that time is of the essence to the contract and that OWNER will 
suffer financial loss if the Work is not completed within the timeframe 

I stipulated in the Contract as specified in Paragraph 3.1 above or within such 
extended time as may have been allowed in accordance with Article 12 ofthe 
General Conditions. Should CONTRACTOR fail to complete the Work 

I within the timeframe stipulated in the contract or within such extended time 
as may have been allowed, CONTRACTOR shall be liable and shall pay 
OWNER the amount shown in the following schedule ofdeductions, not as a 

I 
I 

CONTRACTUAL DOCUMENTS 

00500-1 SOUTH MONTEREY CULVERT REPLACEMENT PROJECT 



OWNER COpy CONTRACT I 

Ipenalty but as liquidated damages, for each day of overrun in the contract 
time or such extended time as may have been allowed. This liquidated 
damages provision, as an obligation to the Owner, shall further apply to the 
Contractor's Surety. Permitting Contractor or Surety to continue and finish I 
the Work or any part of it after the time fixed for its completion, or after the 
date to which the time for completion may have been extended, shall in no Iway operate as a waiver on the part ofOwner ofits rights under the Contract. 
The liquidated damages for failure to complete the contract on time are 

approximate, due to the impracticality ofcalculating and proving actual delay Icosts. This schedule ofdeductions establishes the cost ofdelay to account for 
administration, engineering, inspection, and supervision during periods of 
extended and delayed performance. The costs of delay represented by this Ischedule are understood to be a fair and reasonable estimate ofthe costs that 
will be borne by OWNER during extended and delayed performance by 
CONTRACTOR ofthe Work, remaining incidental work, correction ofwork Iimproperly completed, or repair of work damaged as a result of 
CONTRACTOR. 

ISchedule ofDeductions for Each 
Day of Overrun in Contract Time 

I
Original Contract Amount Daily Charges 

From More To and Calendar I
Than Including Day
 

$ 0 $ 100,000 $ 1,000
 
100,000 500,000 2,000
 I 
500,000 1,000,000 3,000
 

1,000,000 3,000,000 4,000
 
3,000,000 6,000,000 5,000
 I 
6,000,000 12,000,000 9,000
 

12,000,000 And over 25,000
 I 
The liquidated damage amount specified will accrue and be assessed for each 
and every calendar day of overrun, including Saturdays, Sundays and 
holidays, beyond the number of calendar days stipulated for Substantial I 
Completion in the Contract as specified in Paragraph 3.1 above, until the 
Work meets the requirements for Substantial Completion. The liquidated 
damage amount specified will accrue and be assessed for each and every I 
calendar day ofoverrun, including Saturdays, Sundays and holidays, beyond 
the number ofcalendar days stipulated for Final Completion in the Contract 
as specified in Paragraph 3.1 above, until the Work meets the requirements I 
for Final Completion. OWNER will deduct these liquidated damages from 
any monies due or to become due to CONTRACTOR from OWNER. I
 

I
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I 

ARTICLE 4. CONTRACT PRICE
 

4.01.	 OWNER shall pay CONTRACTOR for completion of the work in 
accordance with the Contract Documents in current funds as shown in the 
Bid Form as accepted by OWNER. 

ARTICLE 5. PAYMENT PROCEDURES 

CONTRACTOR shall submit Applications for Payment in accordance with Article 
14 of the General Conditions. Applications for Payment will be processed by 
ENGINEER as provided in the General Conditions. 

5.01.	 Progress Payments. OWNER will make monthly progress payments on 
account ofthe Contract Price on the basis ofCONTRACTOR'S Application 
for Payment as recommended by ENGINEER. All progress payments will be 
on the basis of the progress of Work measure by the schedule of values 
provided for in the General Conditions and the Supplementary Conditions. 

5.02.	 Final Payment. Upon final completion and acceptance of the Work in 
accordance with Paragraph 14.07B ofthe General Conditions, OWNER shall 
pay the remainder ofthe Contract Price as recommended by ENGINEER as 
provided in said Paragraph 14.07C 

ARTICLE 6. CONTRACTOR'S REPRESENTATIONS 

CONTRACTOR makes the following representations: 

6.01.	 CONTRACTOR has familiarized itself with the nature and extent of the 
Contract Documents, Work site locality, and all local conditions and Laws 
and Regulations that in any manner may affect cost, progress, performance or 
furnishing of the Work. 

6.02.	 CONTRACTOR has studied carefully all reports ofexplorations and tests of 
subsurface conditions and drawings of physical conditions which are 
identified in the Supplementary Conditions as provided in Paragraphs 4.02 
and 4.03 ofthe General Conditions, and accepts the determination set forth in 
Paragraph SC- 4.02.A.1 ofthe Supplementary Conditions ofthe extent ofthe 
technical data contained in such reports and drawings upon which 
CONTRACTOR is entitled to rely. 

6.03.	 CONTRACTOR has obtained and carefully studied (or assumes 
responsibility for obtaining and carefully studying) all such examinations, 
investigations, explorations, tests, reports and studies (in addition to or to 
supplement those referred to in Paragraph 6.2 above) which pertain to the 
subsurface or physical conditions at or contiguous to the site or otherwise 
may affect the cost, progress, performance or furnishing of the Work as 

CONTRACTUAL DOCUMENTS 
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CONTRACTOR considers necessary for the performance or furnishing ofthe 
Work at the Contract Price, within the Contract Time and in accordance with 
the other terms and conditions of the Contract Documents, including 
specifically the provisions of Paragraphs 4.02 and 4.03 of the General 
Conditions; and no additional examinations, investigations, explorations, 
tests, reports, studies or similar information or data are or will be required by 
CONTRACTOR for such purposes. 

6.04.	 CONTRACTOR has reviewed and checked all information and data shown 
or indicated on the Contract Documents with respect to existing Underground 
Facilities at or contiguous to the site and assumes responsibility for the 
accurate location of said Underground Facilities. No additional 
examinations, investigations, explorations, tests, reports, studies or similar 
information or data in respect of said Underground Facilities are or will be 
required by CONTRACTOR in order to perform and furnish the Work at the 
Contract Price, with the Contract Time and in accordance with the other 
terms and conditions of the Contract Documents, including specifically the 
provisions of Paragraph 4.04 of the General Conditions. 

6.05.	 CONTRACTOR has correlated the results of all such observations, 
examinations, investigations, explorations, tests, reports and studies with the 
terms and conditions of the Contract Documents. 

6.06.	 CONTRACTOR has given ENGINEER written notice ofall conflicts, errors 
or discrepancies that he has discovered in the Contract Documents and the 
written resolution thereof by ENGINEER is acceptable to CONTRACTOR. 

ARTICLE 7. CONTRACT DOCUMENTS 

The Contract Documents which comprise the entire Contract between OWNER and 
CONTRACTOR concerning the Work consist of the following: 

7.01.	 This Contract 

7.02.	 Performance and Payment Bonds 

7.03.	 Standard General Conditions 

7.04.	 Supplementary Conditions 

7.05.	 Project Specifications 

7.06.	 Drawings 

7.07.	 Addenda 

CONTRACTUAL DOCUMENTS 
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IOWNERCOPY CONTRACT 

I 7.08. Instructions to Bidders 

I 7.09. Advertisement for Bids 

7.10. CONTRACTOR'S Bid and Bid Bond 

I 7.11. Documentation submitted by CONTRACTOR prior to Notice of Award 

I 7.12. Notice of Award 

I 7.13. Notice to Proceed 

7.14. Change Orders 

I 7.15. The following which may be delivered or issued after the Effective Date of 

I 
the Contract and are not attached hereto: All Written Amendments and other 
documents amending, modifying, or supplementing the Contract Documents 
pursuant to Paragraphs 3.04 of the General Conditions. 

I There are no Contract Documents other than those listed above in this Article 
7. The Contract Documents may only be amended, modified or 
supplemented as provided in Paragraphs 3.04 of the General Conditions. 

I ARTICLE 8. MISCELLANEOUS 

I 8.01. Terms used in this Contract which are defined in Article 1 of the General 
Conditions will have the meanings indicated in the General Conditions. 

I 8.02. No assignment by a party hereto of any rights under or interests in the 

I 
Contract Documents will be binding on another party hereto without the 
written consent ofthe party sought to be bound; and specifically but without 
limitation moneys that may become due and moneys that are due may not be 

I 
assigned without such consent (except to the extent that the effect of this 
restriction may be limited by law), and unless specifically stated to the 
contrary in any written consent to an assignment no assignment will release 
or discharge the assignor from any duty or responsibility under the Contract 
Documents. 

I 8.03. OWNER and CONTRACTOR each binds itself, its partners, successors, 
assigns and legal representatives to the other party hereto, its partners, 

I successors, assigns and legal representatives in respect of all covenants, 
agreements and obligations contained in the Contract Documents. 

I 8.04. WAGE PROVISIONS 

CONTRACTOR shall pay prevailing wages at rates not less than those 

I 
I 
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1. The CONTRACTOR and the Surety, jointly and severally, bind themselves, their 6. After the OWNER has terminated the CONTRACTOR's right to complete the 
heirs, executors, administrators, successors and assigns to the Owner for the Contract, and if the Surety elects to act under paragraph 4.1,4.2, or 4.3 above, then the 
performance of the Contract, which is incorporated herein by reference.	 responsibilities of the Surety to the OWNER shall not be greater than those of the 

CONTRACTOR under the Contract, and the responsibilities of the OWNER to the 
2. Ifthe CONTRACTOR performs the Contract, the Surety and the CONTRACTOR Surety shall not be greater than those of the OWNER under the Contract. To the limit of 
shall have no obligation under this Bond, except to participate in conferences as the amount of this Bond, but subject to commitment by the OWNER of the Balance of 
provided in paragraph 3.1. 

3. If there is no OWNER Default, the Surety's obligation under this Bond shall arise 
after: 

3.1.	 The OWNER has notified the CONTRACTOR and the Surety at the addresses 
described in paragraph 10 below, that the OWNER is considering declaring a 
CONTRACTOR Default and has requested and attempted to arrange a 
conference with the CONTRACTOR and the Surety to be held not later than 
fifteen days after receipt of such notice to discuss methods of performing the 
Contract. If the OWNER, the CONTRACTOR and the Surety agree, the 
CONTRACTOR shall be allowed a reasonable time to perform the Contract, 
but such an agreement shall not waive the OWNER's right, if any, 
subsequently to declare a CONTRACTOR Default; and 

3.2.	 The OWNER has declared a CONTRACTOR Default and formally terminated 
the CONTRACTOR's right to complete the Contract. Such CONTRACTOR 
Default shall not be declared earlier than twenty days after the 
CONTRACTOR and the Surety have received notice as provided in paragraph 
3.1; and 

3.3.	 The OWNER has agreed to pay the Balance ofthe Contract Price to: 

3.3.1 The Surety in accordance with the terms of the Contract; 

3.3.2	 Another contractor selected pursuant to paragraph 4.3 to perfonn the 
Contract. 

4. When the OWNER has satisfied the conditions of paragraph 3, the Surety shall 
promptly and at the Surety's expense take one of the following actions: 

4.1.	 Arrange for the CONTRACTOR, with consent of the OWNER, to perfonn 
and complete the Contract; or 

4.2.	 Undertake to perfonn and complete the Contract itself, through its agents or 
through independent contractors; or 

4.3.	 Obtain bids or negotiated proposals from qualified contractors acceptable to 
the OWNER for a contract for performance and completion of the Contract, 
arrange for a contract to be prepared for execution by the OWNER and the 
contractor selected with the OWNER's concurrence, to be secured with 
perfonnance and payment Bonds executed by a qualified surety equivalent to 
the Bonds issued on the Contract, and pay to the OWNER the amount of 
damages as described in paragraph 6 in excess of the Balance ofthe Contract 
Price incurred by the OWNER resulting from the CONTRACTOR's Default; 
or 

4.4.	 Waive its right to perform and complete, arrange for completion, or obtain a 
new contractor and with reasonable promptness under the circumstances; 

I. After investigation, determine the amount for which it may be liable to the 
OWNER and, as soon as practicable after the amount is determined, tender 
payment therefor to the OWNER; or 

2.	 Deny liability in whole or in part and notify the OWNER citing reasons 
therefor. 

5. If the Surety does not proceed as provided in paragraph 4 with reasonable 
promptness, the Surety shall be deemed to be in default on this Bond fifteen days after 
receipt of an additional written notice from the OWNER to the Surety demanding that 
the Surety perfonn its obligations under this Bond, and the OWNER shall be entitled to 
enforce any remedy available to the OWNER If the Surety proceeds as provided in 
paragraph 4.4, and the OWNER refuses the payment tendered or the Surety has denied 
liability, in whole or in part, without further notice the OWNER shall be entitled to 
enforce any remedy available to the OWNER 

the Contract Price to mitigation of costs and damages on the Contract, the Surety is 
obligated without duplication for: 

6.1.	 The responsibilities of the CONTRACTOR for correction ofdefective Work 
and completion of the Contract; 

6.2.	 Additional legal, design professional and delay costs resulting from the 
CONTRACTOR's Default, and resulting from the actions or failure to act of 
the Surety under paragraph 4; and 

6.3.	 Liquidated damages, or ifno liquidated damages are specified in the Contract, 
actual damages caused by delayed performance or non-performance of the 
CONTRACTOR 

7. The Surety shall not be liable to the OWNER or others for obligations of the 
CONTRACTOR that are unrelated to the Contract, and the Balance of the Contract 
Price shall not be reduced or set off on account of any such unrelated obligations. No 
right ofaction shall accrue on this Bond to any person or entity other than the OWNER 
or its heirs, executors, administrators, or successors. 

8. The Surety hereby waives notice of any change, including changes oftime, to the 
Contract or to related Subcontracts, purchase orders and other obligations. 

9. Any proceeding, legal or equitable, under this Bond may be instituted in any court 
of competent jurisdiction in the location in which the Work or part of the Work is 
located and shall be instituted within two years after CONTRACTOR Default or within 
two years after the CONTRACTOR ceased working or within two years after the Surety 
refuses or fails to perform its obligations under this Bond, whichever occurs first. If the 
provisions of this paragraph are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

10. Notice to the Surety, the OWNER or the CONTRACTOR shall be mailed or 
delivered to the address shown on the signature page. 

II. When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the Contract was to be perfonned, any provision in 
this Bond conflicting with said statutory or legal requirement shall be deemed deleted 
here from and provisions conforming to such statutory or other legal requirement shall 
be deemed incorporated herein. The intent is that this Bond shall be construed as a 
statutory bond and not as a common law bond. 

12. DEFINITIONS. 

12.1. Balance ofthe Contract Price: The total amount payable by the OWNER to the 
CONTRACTOR under the Contract after all proper adjustments have been 
made, including allowance to the CONTRACTOR ofany amounts received or 
to be received by the OWNER in settlement of insurance or other Claims for 
damages to which the CONTRACTOR is entitled, reduced by all valid and 
proper payments made to or on behalf of the CONTRACTOR under the 
Contract. 

12.2. Contract: The agreement between	 the OWNER and the CONTRACTOR 
identified on the signature page, including all Contract Documents and 
changes thereto. 

12.3.	 CONTRACTOR Default: Failure of the CONTRACTOR, which has neither 
been remedied nor waived, to perform or otherwise to comply with the terms 
of the Contract. 

12.4.	 OWNER Default: Failure of the OWNER, which has neither been remedied 
nor waived, to pay the CONTRACTOR as required by the Contract or to 
perform and complete or comply with the other terms thereof. 

(FOR INFORMATION ONLY---Name, Address and Telephone)
 
AGENT or BROKER: OWNER'S REPRESENTATIVE (Architect, Engineer or other party):
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IOWNERCOPY CONTRACT
 

Payment Bond 
I 
I
 Any singular reference to Contractor, Surety, Owner or other party shall be considered plural where applicable.
 

I CONTRACTOR (Name and Address): SURETY (Name and Address of Principal Place
 
of Business):
 

I OWNER (Name and Address):
 

I CONTRACT
 
Date:
 
Amount:


I Description (Name and Location):
 

I 
I BOND
 

Date (Not earlier than Contract Date):
 
Amount:
 
Modifications to this Bond Form:
 

I
 
I
 

Surety and Contractor, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this
 
Payment Bond to be duly executed on its behalf by its authorized officer, agent or representative.
 

CONTRACTOR AS PRINCIPAL SURETY


I Company: (Corp. Seal) Company: (Corp. Seal)
 

I
 
Signature: _ Signature: _
 

Name and Title: Name and Title:
 
(Attach Power of Attorney) 

I
 (Space is provided below for signatures of additional parties, if required.)
 

CONTRACTOR AS PRINCIPAL SURETY


I Company: (Corp. Seal) Company: (Corp. Seal)
 

I
 
Signature: _ Signature: _
 

Name and Title: Name and Title:
 

I EJCDC No. 1910-28-B (1996 Edition) 
Originally prepared through the joint efforts of the Surety Association of America, Engineers Joint Contract Documents Committee, the Associated General Contractors 
of America, the American Institute of Architects, the American Subcontractors Association, and the Associated Specialty Contractors. 

I 
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I. The CONTRACTOR and the Surety, jointly and severally, bind themselves, 8. Amounts owed by the OWNER to the CONTRACTOR under the Contract shall be 
their heirs, executors, administrators, successors and assigns to the OWNER to pay used for the performance of the Contract and to satisfy claims, if any, under any 
for labor, materials and equipment furnished for use in the performance of the Performance Bond. By the CONTRACTOR furnishing and the OWNER accepting this 
Contract, which is incorporated herein by reference. Bond, they agree that all funds earned by the CONTRACTOR in the performance ofthe 

Contract are dedicated to satisfy obligations of the CONTRACTOR and the Surety 
2. With respect to the OWNER, this obligation shall be null and void if the under this Bond, subject to the OWNER's priority to use the funds to the completion of 
CONTRACTOR: 

2.1.	 Promptly makes payment, directly or indirectly, for all sums due Claimants; 
and 

2.2.	 Defends, indemnifies and holds harmless the OWNER from all claims, 
demands, liens or suits by any person or entity who furnished labor, materials 
or equipment for use in the performance of the Contract, provided the 
OWNER has promptly notified the CONTRACTOR and the Surety (at the 
addresses described in paragraph 12) of any claims, demands, liens or suits 
and tendered defense of such claims, demands, liens or suits to the 
CONTRACTOR and the Surety, and provided there is no OWNER Default. 

3. With respect to Claimants, this obligation shall be null and void if the 
CONTRACTOR promptly makes payment, directly or indirectly, for all sums due. 

4. The Surety shall have no obligation to Claimants under this Bond until: 

4. I. Claimants who are employed by or have a direct contract with the 
CONTRACTOR have given notice to the Surety (at the addresses described in 
paragraph 12) and sent a copy, or notice thereof, to the OWNER, stating that a 
claim is being made under this Bond and, with substantial accuracy. the 
amount of the claim. 

4.2.	 Claimants who do not have a direct contract with the CONTRACTOR: 

4.2.1 Have furnished written notice to the CONTRACTOR and sent a copy, 
or notice thereof, to the OWNER, within 90 days after having last 
performed labor or last furnished materials or equipment included in the 
claim stating, with substantial accuracy, the amount of the claim and the 
name of the party to whom the materials were furnished or supplied or 
for whom the labor was done or performed; and 

4.2.2 Have	 either received a rejection in whole or in part from the 
CONTRACTOR, or not received within 30 days offurnishingthe above 
notice any communication from the CONTRACTOR by which the 
CONTRACTOR had indicated the claim will be paid directly or 
indirectly; and 

4.2.3 Not having been paid within the above 30 days, have sent a written 
notice to the Surety and sent a copy, or notice thereof, to the OWNER, 
stating that a claim is being made under this Bond and enclosing a copy 
ofthe previous written notice furnished to the CONTRACTOR. 

5. Ifa notice required by paragraph 4 is given by the OWNER to the CONTRACTOR 
or to the Surety, that is sufficient compliance. 

6. When the Claimant has satisfied the conditions of paragraph 4, the Surety shall 
promptly and at the Surety's expense take the following actions: 

6.1.	 Send an answer to the Claimant, with a copy to the OWNER, within 45 days 
after receipt ofthe claim, stating the amounts that are undisputed and the basis 
for challenging any amounts that are disputed. 

6.2.	 Payor arrange for payment of any undisputed amounts. 

7. The Surety's total obligation shall not exceed the amount of this Bond, and the 
amount of this Bond shall be credited for any payments made in good faith by the 
Surety. 

the Work. 

9. The Surety shall not be liable to the OWNER, Claimants or others for obligations I
of the CONTRACTOR that are unrelated to the Contract. The OWNER shall not be 
liable for payment ofany costs or expenses ofany Claimant under this Bond, and shall 
have under this Bond no obligations to make payments to, give notices on behalfof, or 
otherwise have obligations to Claimants under this Bond. I 
10. The Surety hereby waives notice ofany change, including changes of time, to the 
Contract or to related Subcontracts, purchase orders and other obligations. 

I I. No suit or action shall be commenced by a Claimant under this Bond otherthanina 
court ofcompetent jurisdiction in the location in which the Work or part of the Work is I 
located or after the expiration ofone year from the date (I) on which the Claimant gave 
the notice required by paragraph 4.1 or paragraph 4.2.3. or (2) on which the last labor or 
service was performed by anyone or the last materials or equipment were furnished by 
anyone under the Construction Contract, whichever of (I) or (2) first occurs. If the I
provisions of this paragraph are void or prohibited by law, the minimum period of 
limitation available to sureties as a defense in the jurisdiction of the suit shall be 
applicable. 

12. Notice to the Surety. the OWNER or the CONTRACTOR shall be mailed or I 
delivered to the addresses shown on the signature page. Actual receipt of notice by 
Surety, the OWNER or the CONTRACTOR, however accomplished, shall be sufficient 
compliance as of the date received at the address shown on the signature page. I13. When this Bond has been furnished to comply with a statutory or other legal 
requirement in the location where the Contract was to be performed, any provision in 
this Bond conflicting with said statutory or legal requirement shall be deemed deleted 
herefrom and provisions conforming to such statutory or other legal requirement shall 
be deemed incorporated herein. The intent is, that this Bond shall be construed as a Istatutory Bond and not as a common law bond. 

14. Upon request ofany person or entity appearing to be a potential beneficiary ofthis 
Bond, the CONTRACTOR shall promptly furnish a copy ofthis Bond or shall permit a 
copy to be made. I 
15. DEFINITIONS. 

15. I. Claimant: An individual or entity having a direct contract with the
 
CONTRACTOR or with a Subcontractor of the CONTRACTOR to furnish
 I 
labor, materials or equipment for use in the performance of the Contract. The 
intent of this Bond shall be to include without limitation in the terms "labor, 
materials or equipment" that part of water, gas, power, light, heat, oil, 
gasoline, telephone service or rental equipment used in the Contract, Iarchitectural and engineering services required for performance ofthe Work of 
the CONTRACTOR and the CONTRACTOR's Subcontractors, and all other 
items for which a mechanic's lien may be asserted in the jurisdiction where the 
labor, materials or equipment were furnished. I

15.2. Contract: The agreement between the OWNER and the CONTRACTOR
 
identified on the signature page, including all Contract Documents and
 
changes thereto.
 

15.3. OWNER Default: Failure ofthe OWNER, which has neither been remedied I 
nor waived, to pay the CONTRACTOR as required by the Contract or to 
perform and complete or comply with the other terms thereof. 

I
 
I
 
I
 

(FOR INFORMATION ONLY---Name, Address and Telephone)
 
AGENT or BROKER: OWNER'S REPRESENTATIVE (Architect, Engineer or other party):
 I 
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CERTIFICATE OF LIABILITY INSURANCE 12/18/2015 
THIS CERTIFICATE IS ISSUED AS A MAnER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS 
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES 
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED 
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER. 

IMPORTANT: If the certificate holder Is an ADDITIONAL INSURED, the pollcy(les) must be endorsed. If SUBROGATION IS WAIVED. subject to 
the terms and conditions of the policy. certain policies may require an endorsement. A statement on this certificate does not confer rights to the 
certificate holder In lieu of such endorsementls').
 

PRODUCER
 ~:o:~~~'" H::l!':kAII CI~R 
Columbian Agency rngN';n "vtl.R1!'i-1'\,1'" ...,...". Ir~ NOI:815_;'1I::A7..1/:::
1005 Laraway Road 

I ~6'1.~~!tll: 1"""""New Lenox IL 60451 ). 

INSURERISl AFFORDING COVERAGE NAIC. 

INSURERA:
 
INSURED
 SWALL-1 
Swallow Construction Corp. INSURERC: 
Attn: Tony Rendina INSURERD:
4250 Lacey Road 

INSURERE:Downers Grove IL 60515 
INSURERF: 

INSURER B:I ihArtv MuhJ::l1 ~3035 

COVERAGES CERTIFICATE NUMBER: 1349540479 REVISION NUMBER: 

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW RAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD 
INDICATED. NOTVVITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS 
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, 
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. 

INSR TYPE OF INSURANCE POLICY NUMBER (:Sltg~ If~2M%~ LIMITSLTR IINSR WVD 
B GENERAL LIABILITY Y TB2-Z91-464057-025 5/3/2015 5/3/2016 EACH OCCURRENCE $1,000,000

I:-:--­ AMAGE
X COMMERCIAL GENERAL LIABILITY a $100,000

:=tJ CLAIMS-MADE ~ OCCUR MED EXP (Anyone oersonl $5000 

X X, C, U Included PERSONAL & ADV INJURY $1000,000
I-­

I-­
GENERAL AGGREGATE $2000,000 

~'L AGGRErTiE LIMIT APnS PER: PRODUCTS-COMProPAGG $2,000,000 

POLICY X ~~,P,: LOC $ 

B AUTOMOBILE LIABILITY Y AS2-Z91-464057-035 5/3/2015 5/3/2016 IFA Accident 
'LIM' 

s1 000000- BODILY INJURY (Per person)X ANY AUTO $ 
- ALL OWNED r- SCHEDULED BODILY INJURY (Per accident) $ - AUTOS I-- AUTOS 
X X NON.QWNED rte°~~le~gAMAGE $ 
- HIRED AUTOS I-- AUTOS 

$ 

A X UMBRELLA L1AB HOCCUR 
H015EXC8114961V 5/3/2015 5/3/2016 EACH OCCURRENCE $6,000,000- EXCESSLIAB CLAIMS-MADE AGGREGATE $6,000,000 

OED IX I RETENTION $1 0 000 $ 

B WORKERS COMPENSAllON Y WCC-Z91-464057-01'5 5/312015 5/3/2016 X IT%~T~J,V;, I IOJ~-
AND EMPLOYERS' LIABILITY YIN 
ANY PROPRIETOR/PARTNER/EXECUTIVE ~ 

N/A 
E.L. EACH ACCIDENT $1,000,000

OFFICER/MEMBER EXCLUDED? 
(Mandatory In NHI E.L. DISEASE ­ EA EMPLOYEE $1,000,000 

~~;~~rt~ ~~~PERATIONS below E.L. DISEASE ­ POLICY LIMIT $1000000 

DESCRIPTION OF OPERATIONS' LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarka SChed~Ia, If more apaca la required) 

RE: South Monterey Culvert Replacement Project.
Village of Villa Park and its employees and officials; Living Waters Consultants; Other parties as designated by Owner are 
primary/non-contributory additional insured on the G/L & Auto policies if required by written contract. ·Waiver of subrogation applies to 
Workers Compo in favor of the Village of Villa Park, its officials, employees and volunteers if required by written contract (Umbrella follows form) 

CERTIFICATE HOLDER CANCELLATION 

ACORD 25 (2010/05) 

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE 
THE EXPIRATION DATE THEREOF, NonCE WILL BE DELIVERED IN 

Village of Villa Park ACCORDANCE WITH THE POLICY PROVISIONS. 
20 South Ardmore Avenue 
Villa Park IL 60181 AUTHORIZED REPRESENTATIVE 

~ 'f. ~ 
I 

@1988-2010 ACORD CORPORATION. All rights reserved. 

The ACORD name and logo are registered marks of ACORD 


