



Village of Villa Park

20 South Ardmore Avenue, Villa Park, Illinois 60181-2696

DEPARTMENT OF PUBLIC WORKS
VYDAS JUSKELIS, P.E. • Public Works Director

Phone (630) 834-8505
Fax (630) 834-8509

February 15, 2017

RE: Washington Street Green Infrastructure Improvements

The Village of Villa Park is soliciting preliminary qualifications from qualified engineering firms to provide Phase III engineering services for the Washington Street Green Infrastructure Improvements. Qualified firms are requested to submit a **ONE PAGE** document outlining the firm's experience with Phase III engineering of green infrastructure improvements. The project consists of the installation of permeable paver streets, bio-swales, plantings, and other related work.

Pre-final plans can be found on the Village's website at the following location: <http://www.invillapark.com/690/Washington-Street-Green-Infrastructure-I>. It is anticipated that construction will begin in the summer of 2017. Any questions should be directed to Assistant Village Engineer, Jeremie Lukowicz, P.E., 630-834-8505 or emailed to jlukowicz@invillapark.com. Questions will not be answered after 3:00 p.m. on Wednesday, March 1, 2017.

All material must be submitted on or before 2:00 p.m. on Friday, March 3, 2017. Qualifications cannot exceed **ONE PAGE**. Electronic submittals will not be accepted, only paper submittals will be allowed. Submittals can be mailed to Village of Villa Park, Attn: Jeremie Lukowicz, P.E., 20 S. Ardmore Avenue, Villa Park, IL 60181 or delivered to Villa Park Public Works, 11 W. Home Avenue, Villa Park, IL 60181. If you elect to use the mail system please make sure to allow time for delivery. Any submittals received after the deadline will not be accepted.

The Village intends to select up to five firms, from those submitting, for the purpose of providing more detailed qualifications and potential interviews. The Village will notify those firms after reviewing all submittals and post the selected firms on the project website.