

ADDENDUM NO. 1

DATE: May 4, 2020

FROM: Baxter & Woodman, Inc. Consulting Engineers

TO: Planholders of record for the Work titled

YALE AVENUE IMPROVEMENT PROJECT
(PLYMOUTH TO RIDGE)

The Bidding Documents are amended as follows:

1. MANDATORY PRE BID MEETING

- a. Contractors who had difficulty accessing the pre-bid meeting due to Zoom technical issues can view the meeting via the link below.
<https://1drv.ms/u/s!AmBhTtP17YFIgdAzHiQeu9PZ7eogIA?e=wzXLY6>
- b. Contractors who were not able to attend the meeting must **sign** and **return** the attached form **prior to the bid submittal deadline**. Only electronic copies will be accepted, to be received at mtodorovic@invillapark.com.
- c. Failure to sign and return this form may result in bids being **rejected**. Those in attendance to the pre-bid meeting will not be required to sign and return the form.
- d. Questions may be submitted through QuestCDN, or emailed directly to mtodorovic@invillapark.com, and answers will be made viewable to all planholders through Quest CDN. Questions will not be answered until this addendum has been signed and returned to the Village.

Nothing in this Addendum shall be construed as changing other requirements of the Bidding Documents.

YALE AVENUE IMPROVEMENT PROJECT
(PLYMOUTH TO RIDGE)
Addendum 1

Company

Name

Address

Contact

Name

Phone

- I acknowledge and certify I have watched the recorded pre-bid meeting
- I understand any project-related questions may be submitted as identified in 1d; and that answers will be provided through QuestCDN

Signed

Date

Signing and returning this form constitutes attendance to the mandatory pre-bid meeting

Please return to the Village of Villa Park prior to bid submittal